STATE OF CALI FORNI A BI D SUMMARY
Bl D OPENI NG DATE 11/ 08/ 06 IN TULARE COUNTY I N VI SALI A AT

CONTRACT NUMBER 06-476404 ROUTE 198 WESTBOUND COURT STREET
LOCATI ON 06- TUL- 198- R10. 2 OFF RAMP

RAMP W DENI NG AND | NSTALL SI GNALS

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 0. 0%
PROPGOSALS | SSUED 21 FUND TOTAL HB4N 775, 000

NUMBER OF BI DDERS 3 ENG NEERS EST 846, 035. 00 AMOUNT OVER

Bl D RANK Bl D TOTAL Bl DDER | D
1 985, 421. 00 3 LEES PAVI NG | NC
1212 N PLAZA DRI VE
VI SALI A CA 93291
2 1,012, 987. 00 2 W JAXON BAKER | NC
P O BOX 994248
REDDI NG CA 96099- 4248
3 1, 058, 302. 00 1 R J BERRY JR INC

P O BOX 468
SELMA CA 93662

139, 386. 00

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
11/ 09/ 06
CONTRACT CODE 'B '
44 CONTRACT | TEMS

FEDERAL Al D ACST- P198- (045) E
PH P198- (045) E

TOTAL NUMBER OF WORKI NG DAYS 95

PERCENT OVER EST 16. 48

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

559 651-1337
00282929

FAX 559 651-2335

530 241-1086
00471473

FAX 530 243-0787

559 896-1680
00433753

FAX 559 896-1682



06- 476404
06- TUL- 198
11/ 08/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
11/ 09/ 06

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C ELECTRI C
VI SALI A CA

ALLANTE FENCE
FRESNO CA

APCO
GOSHEN CA

BELLAG O LANDSCAPI NG
SANGER CA

FRESNO CONCRETE
FRESNO CA

K R C SAFETY
VI SALI A CA

SUDHAKAR COVPANY
VEEST COVI NA CA

ELECTRI CAL

FENCI NG AND METAL BEAM GUARD RAI L

ASPHALT CONCRETE DI KE

PLANTI NG AND | RRI GATI ON

CONCRETE

CONSTRUCTI ON AREA SI GNS, TRAFFI C CONTROL AND M SCELLANECUS

STRI PI NG



06- 476404 Bl D245

06- TUL- 198 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

11/ 08/ 06 11/ 09/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ALLANTE FENCE ITEM5S 9, 12, 13 AND 36 THRU 38
FRESNO CA
ANGEL CONSTRUCTI ON | TEMS 32 AND 33
TULARE CA
APCO | TEMS 24 THRU 27 (PARTI AL)
GOSHEN CA
BELLAG O LANDSCAPE I TEMS 18 THRU 20
SANGER CA
HAYDEN CONSTRUCTI ON I TEM5 11, 28 THRU 31 AND 34
FRESNO CA
LOOP ELECTRI C | TEMS 42 AND 43
BAKERSFI ELD CA
SAFETY STRI PI NG SERVI CE I TEM5 39 THRU 41
GOSHEN CA
STATEW DE SAFETY AND SI GNS ITEMS 4, 6 THRU 8, 10, 14 AND 35
NI POMO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C ELECTRI C COVPANY SI GNAL AND ELECTRI CAL
VI SALI A CA
ALLANTE FENCE METAL BEAM GUARD RAI L
FRESNO CA

CONTI NUED ON NEXT PAGE



06- 476404 Bl D245

06- TUL- 198 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

11/ 08/ 06 11/ 09/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 FRESNO CONCRETE CONSTRUCTI ON M NOR CONCRETE
FRESNO CA
JOHN GORSKY CONSTRUCTI ON COVPANY STORM DRAI NS
VI SALI A CA
K R C SAFETY COVPANY | NC CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL ( PARTI AL)
VI SALI A CA
KROEKER | NC CLEARI NG AND CONCRETE DEMCLI TI ON
FRESNO CA
SAFETY STRI PI NG SERVI CE | NC STRI PI NG AND PAVEMENT MARKI NG
GOSHEN CA
TRUXELL AND VALENTI NO LANDSCAPI NG AND | RRI GATI ON

CLOVI S CA



06- 476404 Bl D245

06- TUL- 198 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5

11/ 08/ 06 11/ 09/ 06

| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 750. 00 750. 00

PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 10, 000. 00 10, 000. 00
3 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 2, 000. 00 2, 000. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVMP SUM 2,800. 00 2, 800. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 60, 000. 00 60, 000. 00
6 (S) 120120 TYPE 111 BARRI CADE EA 5 75. 00 375. 00
7 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 40 45. 00 1, 800. 00
8 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 30, 000. 00 30, 000. 00
9 150605 REMOVE FENCE M 38 33.00 1, 254. 00
10 150742 REMOVE ROADSI DE SI GN EA 3 75. 00 225. 00
11 150820 REMOVE | NLET EA 2 700. 00 1, 400. 00
12 151531 RECONSTRUCT FENCE M 15 33. 00 495. 00
13 (S) 035834 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 86 104. 00 8, 944. 00
(STEEL POST)

14 152390 RELOCATE RCADSI DE SI GN EA 4 150. 00 600. 00
15 153215 REMOVE CONCRETE ( CURB AND GUTTER) M 760 25. 00 19, 000. 00
16 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 5, 000. 00 5, 000. 00
17 190101 ROADWAY EXCAVATI ON VB 2,730 38. 00 103, 740. 00
18 ('S) 200001 H GHMAY PLANTI NG LS LUMP SUM 8, 250. 00 8, 250. 00
19 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 5, 750. 00 5, 750. 00
20 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 9, 500. 00 9, 500. 00
21 (S) 208909 EXTEND 200 MV CONDUI T M 4 1, 000. 00 4,000. 00
22 260201 CLASS 2 AGGREGATE BASE VB 680 180. 00 122, 400. 00
23 390102 ASPHALT CONCRETE ( TYPE A) TONN 830 207. 00 171, 810. 00
24 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 280 10. 00 2, 800. 00
25 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 36 10. 00 360. 00
26 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 20 10. 00 200. 00
27 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 17 10. 00 170. 00
28 (F) 510314 CLASS 4 CONCRETE ( BACKFI LL) MB 20 350. 00 7, 000. 00
29 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 4.1 6, 000. 00 24, 600. 00
30 650067 300 MM REI NFORCED CONCRETE Pl PE M 10 1, 000. 00 10, 000. 00
31 650069 450 MM REI NFORCED CONCRETE Pl PE M 17 1, 400. 00 23, 800. 00
32 731505 M NOR CONCRETE ( CURB AND S| DEWALK) MB 16 1, 300. 00 20, 800. 00
33 731530 M NOR CONCRETE ( TEXTURED PAVI NG) VB 31 1, 300. 00 40, 300. 00
34 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 740 3.00 2,220. 00
35 820107 DELI NEATOR ( CLASS 1) EA 9 40. 00 360. 00
36 (S) 832002 METAL BEAM GUARD RAI LI NG ( STEEL POCST) M 42 104. 00 4, 368. 00



06- 476404 Bl D245

06- TUL- 198 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6

11/ 08/ 06 11/ 09/ 06

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

37 (S) 839581 END ANCHOR ASSEMBLY ( TYPE SFT) EA 3 500. 00 1, 500. 00

38 (S) 839605 CRASH CUSHI ON ( REACT 9SCBS) EA 1 59, 000. 00 59, 000. 00

39 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 28 40. 00 1, 120. 00

40 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 970 1. 00 970. 00

( SPRAYABLE)

41 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 76 10. 00 760. 00

42 (S) 860201 SI GNAL AND LI GHTI NG LS LUMP SUM 100, 000. 00 100, 000. 00

43 (S) 861503 MODI FY LI GHTI NG LS LUMP SUM 35, 000. 00 35, 000. 00

44 999990 MOBI LI ZATI ON LS LUMP SUM 80, 000. 00 80, 000. 00

TOTAL 985, 421. 00



06- 476404 Bl D245
06- TUL- 198 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
11/ 08/ 06 11/ 09/ 06
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 700. 00 700. 00 2, 000. 00 2000. 00
2 2,500. 00 2500. 00 12, 500. 00 12500. 00
3 3, 300. 00 3300. 00 1, 500. 00 1500. 00
4 3, 000. 00 3000. 00 3, 500. 00 3500. 00
5 96, 000. 00 96000. 00 100, 000. 00 100000. 00
6 80. 00 400. 00 100. 00 500. 00
7 35. 00 1400. 00 50. 00 2000. 00
8 30, 000. 00 30000. 00 20, 000. 00 20000. 00
9 35. 00 1330. 00 34. 00 1292. 00
10 100. 00 300. 00 100. 00 300. 00
11 1, 800. 00 3600. 00 500. 00 1000. 00
12 35. 00 525. 00 40. 00 600. 00
13 120. 00 10320. 00 110. 00 9460. 00
14 175. 00 700. 00 175. 00 700. 00
15 15. 00 11400. 00 25. 00 19000. 00
16 5, 000. 00 5000. 00 5, 000. 00 5000. 00
17 75. 00 204750. 00 83. 00 226590. 00
18 9, 000. 00 9000. 00 11, 000. 00 11000. 00
19 6, 500. 00 6500. 00 8, 000. 00 8000. 00
20 10, 500. 00 10500. 00 20, 000. 00 20000. 00
21 300. 00 1200. 00 550. 00 2200. 00
22 100. 00 68000. 00 85. 00 57800. 00
23 125. 00 103750. 00 130. 00 107900. 00
24 9. 00 2520. 00 10. 00 2800. 00
25 9. 00 324.00 10. 00 360. 00
26 9. 00 180. 00 10. 00 200. 00
27 9. 00 153. 00 10. 00 170. 00
28 180. 00 3600. 00 2, 000. 00 40000. 00
29 4,700. 00 19270. 00 4, 500. 00 18450. 00
30 800. 00 8000. 00 560. 00 5600. 00
31 900. 00 15300. 00 675. 00 11475. 00
32 1, 000. 00 16000. 00 750. 00 12000. 00
33 1, 200. 00 37200. 00 975. 00 30225. 00
34 8. 00 5920. 00 2.50 1850. 00
35 35. 00 315. 00 45. 00 405. 00
36 125. 00 5250. 00 110. 00 4620. 00
37 550. 00 1650. 00 525. 00 1575. 00
38 65, 000. 00 65000. 00 62, 500. 00 62500. 00
39 50. 00 1400. 00 85. 00 2380. 00




06- 476404 Bl D245

06- TUL- 198 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
11/ 08/ 06 11/ 09/ 06
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
40 1.00 970. 00 2.20 2134.00
41 10. 00 760. 00 16. 00 1216. 00
42 130, 000. 00 130000. 00 120, 000. 00 120000. 00
43 27,000. 00 27000. 00 27,500. 00 27500. 00
44 98, 000. 00 98000. 00 100, 000. 00 100000. 00

TOT 1,012, 987. 00 1, 058, 302. 00



